STATEMENT OF WORK (SOW)

Full-Stack Web Application Replatforming SOW ($14,500 Model)

Client: Meridian Logistics Solutions Inc. | Contractor: Apex Digital Engineering LLC

Effective Date: November 22, 2026 | Governing MSA: Master Services Agreement dated Oct 15, 2026

1. Project Objectives & Deliverables Breakdown

Apex Digital Engineering agrees to architect, build, and deploy an automated dispatch web application.

Under Restatement (Second) of Contracts Section 33, this SOW establishes reasonably definite milestone standards under state law.

2. Explicit Exclusions & Change Control

Exclusions: On-premise SQL migration, Twilio/Stripe third-party API fees, and mobile native apps.

Any out-of-scope work requires an executed Change Order under Restatement modification principles at $150.00/hour.

Milestone Investment & Delivery Schedule

Milestone 1: Deposit	Signing Deposit & Blueprint Phase Kickoff	30.0%	$4,350.00
Milestone 2: Core Build	Core REST API & Staging DB Deployment	30.0%	$4,350.00
Milestone 3: Integration	Frontend Portal Integration & UAT Sign-off	25.0%	$3,625.00
Milestone 4: Deployment	Production Cutover & Acceptance Window Support	15.0%	$2,175.00
Total Engagement	Exact arithmetic parity: $4,350 + $4,350 + $3,625 + $2,175	100.0%	$14,500.00

Legal Protections, Copyright Assignment & Liquidated Damages

Pursuant to 17 U.S.C. Section 204(a), assignment of copyright requires an instrument in writing signed by rights owner.

As an agreed contractual condition precedent, copyright in final code transfers to Meridian only upon cleared receipt of full payment.

Under Restatement Section 356, liquidated damages represent a reasonable pre-estimate of harm: completed milestone draws, documented nonrecoverable server commitments, and an illustrative 25% capacity reservation charge on unbilled balance without duplicate recovery.

FOR CLIENT (Meridian Logistics Solutions Inc.):

Signature: _____ Marcus Vance | VP Ops | Nov 22, 2026

FOR CONTRACTOR (Apex Digital Engineering LLC):

Signature: _____ Elena Rostova | Principal | Nov 22, 202